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Section B - Supplies or Services and Prices 
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002   Lot  
 Engineering and Technical Services 

CPFF 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000201     
 Funding for CLIN 0002 

CPFF 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300544210 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

 ACRN AA 
CIN: 130054421000001 
 

 
 

   
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004   Lot  
 Support Costs 

COST 
FOB: Destination 
 

 ESTIMATED COST 
  

    
 
 

 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000401     
 Funding for CLIN 0004 

COST 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300544210 
 

 ESTIMATED COST 
 ACRN AA 

CIN: 130054421000002 
 

 
 

    
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lot   
 Technical Data 

CDRLs 
FOB: Destination 
FFP 
  

 

 NET AMT  

 
    

                      

(b) (4)

(b) (4)

(b) 
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Section C - Descriptions and Specifications 
 
 

CO�TRACT �O. �65540-15-D-0004

I�STALLATIO� OF PCMS TILE O� (CV� )

STATEME�T OF WORK

 

1.0 BACKGROU�D

1.1 Passive Countermeasures System (PCMS) is a ship survivability improvement 
package currently installed on DDG , LPD , and CG  class ships.  The 
system is comprised of thousands of nominally thin, flexible tiles that are installed 
to cover many vertical surfaces.  Ship Change Document (SCD) 12823 extends 
this system to CVN class ships.  The Naval Surface Warfare Center Philadelphia 
Division (NSWCPD) Code 218, sponsored by the PMS 312 In-Service Aircraft 
Carrier Program Manager, requires that SCD 12823 be installed on  

 (CVN ). 

2.0 SCOPE

2.1 The contractor shall provide technical installation services to complete the 
installation of SCD 12823 on  (CVN ).  The 
location for installation services is Naval Air Station North Island, San Diego, 
California.     

2.2 The contractor shall accomplish the PCMS tile installation during 
 FY16 Planned Incremental Availability (PIA) period starting 

April 2016.  The contractor shall plan to accomplish the surface preparation, 
installation, and sealing of approximately 30,000 square feet of PCMS tile on 
various locations of the ship’s exterior surface including the island, fantail and 
port and starboard catwalks, detailed specifically in Ref. 3.7, 3.8, and 3.9.  PCMS 
tile installation requires that the contractor first blast the surface to receive tile to 
SP-10 then apply MIL-PRF-23236 Type VII followed by the installation and 
sealing of the tile.  The Lead Maintenance Activity will be providing support 
services to the contractor as detailed in Para. 2.6.      

2.3 Prior to start of installation, the contractor shall attend and participate in the 
NAVSEA PCMS Installation Training provided by NAVSEA 05P1 through the 
PCMS In-Service Engineering Agent (PCMS ISEA).  This training will be held at 
the contractor’s facility at a time to be determined after delivery order award.  The 
training course will cover all requirements for PCMS installation, handling, and 
disposal.  The training course’s duration will be one (1) day.  This training is 
mandatory for all members of the installation team except those who have taken 
PCMS Material Type 3R SLT3 training within the past two (2) years.  .     

2.4 Prior to applying and installing PCMS tile, the contractor shall accomplish surface 
preparation on all surfaces that receive PCMS tile.  Surface preparation shall 
extend no less than one foot beyond any intended tile area.  The type of surface 
preparation required will depend on the surface material and will be in accordance 
with the applicable NAVSEA STANDARD ITEM.  Further requirements are 
identified in Para 4.7.   

(b
 

(b) (2)

(b
 

(b
 

(b
 

(b) (2)
(b) (2) (b

 

(b) (2) (b
 

(b) (2)
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2.5 During surface preparation and PCMS tile installation, the contractor shall ensure 
that environmental requirements are met.  All equipment needed to maintain the 
requirements shall be provided by the contractor.  The specific tables of 
environmental requirements is identified in Para 4.4.          

2.6 The availability Lead Maintenance Activity (LMA) is responsible for providing 
PCMS support items such as scaffolding, encapsulation, temporary services, and 
CONEX boxes.  The contractor shall be responsible for coordinating with the 
LMA to ensure that all support requirements are arranged and in place in order to 
facilitate PCMS tile installation without delay or disruption.  The LMA will 
provide: 
2.6.1 Scaffolding in appropriate areas. 
2.6.2 Encapsulation to protect the work surfaces from weather elements and 

lighting within the encapsulation. 
2.6.3 Temporary services to the scaffolded areas such as appropriate power 

supply for the contractor to maintain environmental requirements. 
2.6.4 Temporary services to the work areas to support surface preparation and 

tile installation equipment.   
2.6.5 CONEX Boxes and lay down work area including 2ea - 40’climate 

controlled refrigerated containers to store NOFORN PCMS tile; 1ea - 40’ 
container for AIT daily work use and consumables storage; 1ea - 40’ 
office trailer 

2.6.6 Labor to retain, replace and modify label plates and hull markings IWO 
PCMS.  The contractor may be required to conduct a joint ship check with 
LMA to identify label plates and hull markings IWO PCMS tile 
application area.   

2.6.7 Labor and material to install island and radar tower sheathing and exhaust 
vent screens in support of PCMS.   

2.7 The contractor shall provide all material, tools, and equipment relative to the 
surface preparation and installation of PCMS.  That is not inclusive of the PCMS 
tile and tile sealant, however, which will be procured by the government.  
Specifically, the contractor shall: 
2.7.1 Procure and apply fairing compound to all weld seams and surface 

discontinuities that are to be covered with PCMS.   
2.7.2 Procure and apply caulking to the perimeter of all sections of installed 

PCMS tile.   
2.7.3 Procure and apply sealant as a stripe coat where all PCMS tile seams abut, 

applied in precise thicknesses. 
2.7.4 Provide heaters, dehumidifiers, fans, and other equipment needed to 

maintain environmental requirements and provide in quantities that will 
support several surface prep and tile installation operations concurrently in 
multiple locations.   

2.7.5 Provide blasting and painting equipment and material to complete surface 
preparation in accordance with applicable NAVSEA STANDARD ITEM. 

2.7.6 Procure and provide consumables necessary for surface preparation and 
PCMS tile installation.    
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2.8 PCMS tile and tile sealant is government furnished material whose delivery to 
NAS North Island shall be facilitated by the contractor.  Specific transportation 
requirements are identified in Para 4.17. 

2.9 The contractor shall accept, handle and dispose of PCMS tile in accordance with 
the provided PCMS Installation Training and in the presence and concurrence of 
the on-site PCMS ISEA who will be present throughout the entire installation.    

3.0 APPLICABLE DOCUME�TS

3.1 NAVSEA S9AA0-AB-GOS-010/GS0, General Specifications for Overhaul of 
Surface Ships 

3.2 NAVSEA STANDARD ITEMS 
3.3 OPNAV Instruction 5100.23G Navy Occupational Safety and Health (NAVOSH) 

Program Manual   
3.4 NAVSEA TS9090-310G Alterations to Ships Accomplished by Alteration 

Installation Teams 
3.5 NAVSSES Instruction 4720.2F Process and Policy for Managing Shipboard 

Industrial Work Performed by Alteration Installation Teams 
3.6 Ship Change Document 12823 
3.7 NAVSEA PCMS RIM SLT3-05P1-15.1, Passive Countermeasures System 

(PCMS) Installation and Repair Methods for PCMS Material Type 3R SLT3 
3.8 NAVSEA DWG NO 404-8503492 Key Plans for CVN Class Passive 

Countermeasures Installation Details 
3.9 NAVSEA DWG NO 404-8503486 CVN Class Baseline Configuration 

Installation Details Special Coating Materials 

4.0 REQUIREME�TS

4.1 Prior to the start of work, the contractor shall review all SCD 12823 Ship 
Installation Drawings (SIDs) and the PCMS Repair/Installation Manual (RIM), in 
order to gain a complete understanding of all surface locations to affected by 
PCMS and the procedure for surface preparation, preparing, and installing PCMS 
in those locations.  SIDs and the PCMS RIM are included in the RFQ and are Ref. 
3.7, 3.8, 3.9. 

4.2 In accomplishing this work, the contractor shall: 
4.2.1 Ensure compliance with all safety regulations, including obeying and 

providing for the local personal protection equipment (PPE) requirements 
(hardhats with chin straps, steel toed safety shoes, safety eye wear, and 
hearing protection) per local requirements. 

4.2.2 Conform to shipboard routine with regard to cleanliness, personnel 
conduct, and the ship’s security and integrity.  

4.2.3 Maintain a daily work schedule that is accessible and coordinate all work 
with Ship’s Force, SWRMC, and NAVSEA personnel.   

4.2.4 Attend all on-site daily meetings between SWRMC, Ship’s Force, On-Site 
Installation Coordinator (OSIC), and NAVSEA.  

4.2.5 Meet requirements of Ref. 3.2, NAVSEA STANDARD ITEMS at all 
times.     

4.3 The contractor shall supply a team that will meet the following requirements: 
4.3.1 Be a U.S. Citizen. 
4.3.2 Have no criminal record. 
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4.3.3 Be proficient in the English language. 
4.3.4 Have a minimum of one (1) year shipboard experience. 
4.3.5 Have a minimum of six (6) months experience working with PCMS tile; 

however, a current PCMS installation certificate is not required. 
4.3.6 Have the ability to successfully complete the NAVSEA PCMS Installation 

Training as stated in Para 2.3. 
4.3.7 Have the ability to climb on scaffolding to perform high hat and mast 

work. 
4.3.8 Have the ability to read PCMS Ship Installation Drawings (SIDs). 
4.3.9 Be equipped with standard and local shipyard PPE equipment. 

4.4 The contractor is responsible for ensuring that environmental requirements are 
met at all stages of surface preparation, PCMS tile preparation, and PCMS tile 
installation.  Table 1 below outlines the critical environmental requirements that 
must be kept throughout the course of the installation, which includes preparation 
and cure times.  The contractor must work with the LMA, who is responsible for 
providing and maintaining the scaffolding and encapsulation, to ensure that the 
scaffolding and encapsulation is properly set up and maintained in order to 
support the environmental requirements.  

TABLE 1.

Environmental Requirements for PCMS Tile Storage, Preparation and 
Installation 

PROCESS TEMPERATURES �OTES

Material Storage 40°F - 90°F Ambient 1 

Primer Application 50°F - 90°F Surface 2,3 

Fairing 50°F - 90°F Surface 2,3 

Tile application 50°F - 90°F Surface 2,4 

Caulking 50°F - 90°F Surface 2,4 

Sealing 50°F - 90°F Surface 2,4 

Note 1 - Temps must be maintained IAW NAVSEA PHS&T 05P1-SLT3-
05P1-15.1 
Note 2 - Bonding surfaces shall be dry and have a temperature of 3°F above 
the local dew point for adhesives and 5°F for paints. 
Note 3 - Temps must be maintained until material has cured or dried in 
accordance with manufacturers recommendations. 
Note 4 – Temps must be maintained until material has cured or dried in 
accordance with NAVSEA PCMS RIM SLT3-05P1-15.1 for CVN SCD 
12823. 

4.5 Prior to initiating surface preparation operations, the contractor shall remove 
surface discontinuities in way of PCMS.  The contractor shall coordinate with 
Ships Force to identify old brackets, weld joints and other discontinuities that are 
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in way of PCMS tile application area.  Hot work will be required to remove some 
surface discontinuities so the contractor must ensure that all hot work 
requirements are satisfied   

4.6 Prior to initiating surface preparation operations, the contractor shall remove mud, 
oil, grease, scale and/or residual water/cargo from the surfaces where blasting will 
occur.  In some cases, special treatment for removal soluble salts after initial 
washing will be required. 

4.7 The contractor shall provide trade personnel to accomplish surface preparation 
detailed below and in Ref. 3.7.  All surfaces to receive PCMS tile shall be 
prepared in this manner, extending to a distance of not less than one foot beyond 
the intended tile area wherever practicable. Where physical boundaries such as 
overhead, deck and catwalk grating exist, the AIT shall prepare the surface up to 
the boundary intersection.  Where the manufactures guidance differs from the 
Navy Standard Item, the difference shall be referred to the OSIC or AIT Manager 
for adjudication.  Blasting of substrate shall not occur in areas adjacent to where 
PCMS tile installation activity is occurring.  Blasting in adjacent areas while 
performing PCMS tile installation will jeopardize the integrity of the PCMS tile.  
The following are specific preparation requirements depending on surface 
material.   
4.7.1 Steel: Prepare and preserve the substrate in accordance with NAVSEA 

STANDARD ITEM 009-32 FY-14 (CH-1) TABLE 2 LINE 2 COLUMNS 
A-C.  A stripe coat shall be applied. Substrate should be prepared about 
one foot beyond where PCMS tile will be installed.  MIL-PRF 24635 
Type 5 or 6 polysiloxane shall be applied prior to PCMS installation on 
the one foot perimeter where surface was prepared.  MIL-PRF 24635 Type 
5 or 6 polysiloxane shall also be applied on the required cut back areas of 
1 ½” from cutouts, exposed edges, high wear areas and label plates and 2” 
from the deck as detailed in the PCMS RIM Section C.5.2.   Adequate 
time shall be allotted in the sequencing and planning such that the 
substrate is fully cured prior to the PCMS tile installation.  Government 
QA is required to conduct visual inspection at points during SP10 and 
MIL-PRF-23236 Type VII application.  Note: Single Coat system may be 
used.   

4.7.2 Aluminum: Prepare and preserve the substrate in accordance with 
NAVSEA STANDARD ITEM 009-32 FY14 (CH-1) TABLE 2 LINE 26.  
A stripe coat shall be applied. Government QA is required to conduct 
visual inspection at points during SP10 and MIL-PRF-23236 Type VII 
application. 

4.7.3 Non-Metallic: Prepare the substrate in accordance with NAVSEA 
STANDARD ITEM 009-32 FY 14(CH-1) TABLE 2 LINE 43 COLUMN 
A only.  No primer is required prior to installing PCMS tile.  If primer is 
required in areas that were prepared and not covered by PCMS then 
COLUMNS B-G may be applicable only after PCMS has been installed 
and fully cured.   

4.8 The surface preparation team shall provide, at a minimum, two teams of personnel 
and equipment to simultaneously accomplish blasting operations in two zones that 
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are not adjacent or collocated, e.g. forward port catwalk and fantail.  Similarly, 
two teams of personnel and equipment shall be provided to accomplish painting 
operations in two independent zones. 

4.9 The surface preparation team shall obtain all blasting and painting equipment and 
consumables and deliver to the jobsite at least fourteen (14) days prior to the start 
of work.        

4.10 The surface preparation team shall be responsible for wrapping, blanking/hard 
blanking, and generally protecting cables, doors, windows, penetrations, and any 
other non-removable item that will not receive surface preparation but is in and 
around the areas where surface preparation will occur.  This includes the 
installation of protective materials to prevent damage of new and existing non-
skid surfaces on the island and various catwalk areas in order to prevent damage 
to nonskid during the blast process.   

4.11 The contractor shall provide trade personnel to accomplish PCMS tile installation 
detailed below and in Ref. 3.7. 

4.12 The PCMS tile installation team will be responsible for weld fairing.  Weld seams 
and surface discontinuities that are to be covered with PCMS tile must be treated 
to provide a surface profile of an 8:1 taper in order to provide a suitable surface 
for tile adhesion. This is accomplished by filling and tapering the seam using 
fairing compound to be procured and provided by the contractor.   

4.13 The PCMS tile installation team shall apply PCMS tile sealant as a stripe coat in 
specific thicknesses.  The contractor shall paint a 2” wide stripe coat of sealant 
with a foam roller where all seams abut and on the edges of tile over the caulking.  
Stripe coat shall be no thicker than 4-6 mils DFT.  The sealant shall be Enecon 
Eneseal HF, Navy Haze Gray, and shall be provided by the government.  The 
GFM PCMS tiles will be shipped from the manufacturer with a 6 mils DFT coat 
already applied; therefore the contractor shall only apply sealant to the tile seams 
and edges.  The contractor shall ensure that quality assurance measures are 
implemented to meet those thickness criteria and captured in the onsite QA 
workbook, detailed in Para 4.19.  Additionally, paint thickness shall be subject to 
verification and sign-off by a government representative before completion of a 
tiled area.     

4.14 In advance of surface preparation, the contractor shall be responsible for 
identifying blast boundaries and PCMS tile installation boundaries.  The 
boundaries shall be identified during walkthroughs attended by at least one 
designated representative from the PCMS tile installation team and the surface 
preparation team.  The designed representatives shall be knowledgeable on their 
respective team’s taskings and shall be capable of reading and interpreting the 
PCMS SIDs.   

4.15 The contractor shall provide services to process and remediate any HAZMAT, 
controlled blast media, and paint waste produced by the surface preparation or 
PCMS installation process.   

4.16 The contractor shall procure all consumable tools and material to support the 
surface preparation and installation of PCMS tile.  Specific material required for 
purchase is detailed in Para 8.0.  Quantity and type of consumable shall be 
detailed in the contractor’s proposal response to this RFQ. 
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4.17 The contractor shall provide two (2) U.S. Citizens and a fully enclosed 
transportation vehicle with a lock to move GFM from a local San Diego 
warehouse within 15 miles of North Island (address will be provided when 
appropriate) to the ship.  Where material is NOFORN, drivers shall be US Citizen 
and shall directly move material from warehouse to the CONEX box on the flight 
deck.  No stops are authorized when transporting material.  Material is packaged 
on pallets and cannot be stacked. 

4.18 The contractor shall prepare a detailed Microsoft Project installation milestone 
schedule (POA&M) fifteen (15) days after delivery order award.  The POA&M 
will be based around inputs from NSWCPD, SWRMC, and the LMA.  Due to the 
tile installation being dependent on the surface preparation and staging provided 
by the LMA, this POA&M will be closely coordinated with SWRMC, the LMA, 
and NAVSEA.  The contractor shall provide an employee knowledgeable in MS 
Project to update this POA&M on a weekly basis in order to provide a schedule 
update to the LMA.  The updated POA&M shall be submitted to NSWCPD 
weekly.  (CDRL A001)   

4.19 Using Item No. 009-04 of Ref. 3.2, Section 3.12 of Ref. 3.4, and Appendix B of 
Ref. 3.5, the contractor shall develop a QA Workbook to be maintained and 
updated on-site.  This workbook shall be used to keep and in-process record of 
Quality Control Inspections and be provided to NSWCPD for review forty (40) 
days prior to the start of the availability.  A completed copy of the QA Workbook 
shall be provided to NSWCPD within two (2) weeks after completion of the 
installation.  (CRDL A002) 

4.20 The contractor shall supply a daily Work Status Report that will be used to 
communicate work accomplished, delays or disruptions, design changes, work 
scheduled for the next day, and any other relevant information.  The Work Status 
Report shall be provided to the OSIC and NSWCPD by COB each day.  (CDRL 
A003) 

4.21 The contractor shall develop a Microsoft Access/Excel Work Completion 
Tracking Sheet used to track what ship zones have been scaffolded/encapsulated, 
set up, blasted, painted, and tiled.  The database shall be laid out according to 
each ship surface section and will track surface completion percentages.  This 
tracking database shall be submitted to NSWCPD at least two (2) weeks prior to 
the start of the availability for review and submitted weekly with an updated 
status once the installation has started.   (CDRL A004)   

4.22 The contractor shall generate a financial status report of delivery order funding to 
be maintained and updated monthly.  All identified disconnects between work 
completion and funds expended percentages shall be addressed.  The first report 
shall be delivered to NSWCPD thirty (30) days after the delivery order award and 
updated and submitted monthly thereafter.   (CDRL A005)      

5.0 DELIVERABLES/SCHEDULE

5.1 A detailed Installation Milestone Schedule (POA&M) shall be submitted within 
fifteen (15) days after delivery order award.  The POA&M shall be revised on-site 
weekly and a copy submitted to NSWCPD weekly. (Para. 4.18 CDRL A003) 

5.2 A Quality Assurance (QA) Workbook shall be assembled by the contractor as per 
No. 009-04 of Ref. 3.2, Section 3.12 of Ref. 3.4, and Appendix B of Ref. 3.5, and 
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maintained on-site.  This QA Workbook shall be delivered to NSWCPD forty 
(40) days prior to the start of the availability for review and within two (2) weeks 
of installation completion.  (Para. 4.19 CDRL A004) 

5.3  A daily Work Status Report shall be provided to the OSIC and NSWCPD daily.  
(Para 4.20) 

5.4 The contractor shall develop and submit a Work Completion Tracking Sheet to 
NSWCPD at least two (2) weeks prior to the start of the availability and updated 
weekly once the installation has begun.  (Para 4.21 CDRL A007) 

5.5  The contractor shall submit a financial status report thirty to NSWCPD (30) days 
after the delivery order award and monthly thereafter.  (Para 4.22 CDRL A005) 

6.0 SCHEDULE

6.1 The installation shall take place during  FY16 
Planned Incremental Availability (PIA) period starting April 2016.  The 
installation preparation shall commence immediately upon delivery order award.  
Installation schedule will be determined by inputs from SWRMC, the LMA, and 
NSWCPD.  The contractor PCMS tile installation team shall work ten (10) hours 
a day, six (6) days a week with an extended schedule authorized upon NSWCPD 
concurrence.  The NAVSEA PCMS Installation Training will be scheduled based 
on inputs from NAVSEA and the contractor after the delivery order award.   

7.0 GOVER�ME�T FUR�ISHED I�FORMATIO�/MATERIAL

7.1 All PCMS tile and Enecon Eneseal HF will be furnished by the government. GFM 
delivery to NAS North Island is detailed in Para 4.17.  On-site storage shall be 
provided by the LMA.  

8.0 CO�TRACTOR FUR�ISHED MATERIAL

8.1 The contractor shall supply all required PPE for the duration of the installation.  
8.2 The contractor shall supply all consumable tools, equipment, and material needed 

to execute the surface preparation and installation.  Consumable items that must 
be specifically procured are as follows: 
8.2.1 Pro line Magic Surfacer Fairing Compound 2 Gallon Kits (Pro Line Paint, 

2640 Main St San Diego, CA, 92113) 
8.2.2 Bio-Chem Hi-Solve 134 Degreaser  
8.2.3 BASF Dega Seal 22 Urethane Adhesive Caulking in ALUMINUM GRAY 
8.2.4 Foam Filler Door Kits: P/N R10-3273 from Seal Science, Inc., 17131 

Daimler Street, Irvine, CA, 92614 

9.0 TRAVEL

9.1 Travel to San Diego, CA, is authorized upon approval by NSWCPD.       

10.0 CLASSIFIED MATERIAL

10.1 PCMS tile is unclassified but NORFORN material.  Release to USA citizens only.  

11.0 PERIOD OF PERFORMA�CE

11.1 From Date of Award through 30 September 2017.   

12.0 PLACES OF PERFORMA�CE

12.1 The installation will take place in Naval Air Station North Island, San Diego, 
California.  The NAVSEA PCMS Installation Training will be held at the 
contractor’s facility.  

13.0 OVERTIME

13.1 Overtime is authorized upon NSWCPD concurrence. 

(b) (2)
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14.0 CO�TRACTOR PERSO��EL IDE�ITIFICATIO�

14.1 In the performance of this contract, contractor employees shall identify 
themselves as contractor personnel by introducing themselves or being introduced 
as contractor personnel and by displaying distinguishing badges or other visible 
identification for meetings with government personnel.  Contractor personnel 
shall appropriately identify themselves as contractor employees in telephone 
conversations and formal and informal written correspondence.

15.0 CO�TRACTI�G OFFICER REPRESE�TATIVE (COR)

15.1 The COR for this delivery order is Mr.  NSWCPD 
Philadelphia, PA  

16.0 SUBJECT MATTER EXPERT

16.1 The SME for the delivery order is Mr. , NSWCPD , 
Philadelphia, PA  

 

(b) (6) (b) (6)
(b) (6)

(b) (6)

(b) (6)(b) (6)
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0002  Destination  Government  Destination  Government  
000201  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
000401  Destination  Government  Destination  Government  
0005  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
0002  POP 11-FEB-2016 TO 

30-SEP-2017  
N/A  NSWC CARDEROCK DIVISION, 

PHILADELPHIA 
 

1601 LANGLEY AVENUE,
PHILADELPHIA PA 19112 
FOB:  Destination  

N64498  

          
     
          
0004  POP 11-FEB-2016 TO 

30-SEP-2017  
N/A  NSWC CARDEROCK DIVISION, 

PHILADELPHIA 
 

1601 LANGLEY AVENUE,
PHILADELPHIA PA 19112 
FOB:  Destination  

N64498 

          
     
          
0005  POP 11-FEB-2016 TO 

30-SEP-2017  
N/A  NSWC CARDEROCK DIVISION, 

PHILADELPHIA 
 

1601 LANGLEY AVENUE, 
PHILADELPHIA PA 19112 
FOB:  Destination  

N64498  

 

(b) (6) (b) (6)

(b) (6)
(b) (6)

(b) (6)(b) (6)
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1751810 61LT 251 CV312 0 050120 2D 000000  
COST CODE: A00003231324  
AMOUNT:   
CIN 130054421000001: 
CIN 130054421000002: 

 
 
INCREMENTAL FUNDING 

The purpose of this modification is to provide incremental funding in the amount of 
. As a result, the total amount of funding obligated and available for payment 

under this order is . It is estimated that the funding under this order will cover the 
cost of performance through 30 September 2016. In accordance with contract clause 52.232-22, 
Limitation of Funds, the Government is not obligated to reimburse the contractor for any costs 
incurred in excess of  unless additional funds are made available and obligated 
under this order in a subsequent modification. The total unfunded balance remaining is 

 based on the total contract value. 
 

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)
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Section J - List of Documents, Exhibits and Other Attachments 
 
ATTACHMENTS 

1. The CDRLS will be emailed to the contractor and posted in EDA.

2. The drawings will be accessible in the AMRDEC system, which, the contractor has already been

given access to.

 
 




